
1.1

1.3
1.2

rate per Km
Per diem, per day per person
Accommodation, per person

260,000
2,000 15,00

180,00

0,80 208,00
30,00

1

2

Management of the file

Work description 
Availability of two rope technicians, foreman 
included, working hours 8:00/12:00 and/or 
13:00/16:00, intervention in working days, materials 
not included. Work to be carried out according to 
your recommendations.

Remplacement Busbars Mont Bergeron

U

H 16,000... 60,00

238,00

960,00

960,00

Work description 

Management of the file

 

2.1

Remplacement de 2 Busbars rotor sur le parc de Mont Bergeron 

D2312264
22/12/2023

Désignation Unit Quantité P.V. Unit. Montant H.T.

Référence :

port  :

DEVIS REGIE
Conçu le  :

Nord Acces Difficiles
3 BIS rue d'Ennevelin
59710 AVELIN
Tel : 03.20.58.83.58
Fax :03.20.58.82.41

E-Mail : contact@nord-acces-difficiles.fr

Devis D2312264 -  SGRE Service SAS

Nord Acces Difficiles
3 BIS rue d'Ennevelin - 59710 AVELIN - Tél : 03.20.58.83.58 - Fax : 03.20.58.82.41 - EMail : contact@nord-acces-difficiles.fr

SARL au capital de 150000 euros - SIRET : 82745028900018 - NACE : 43.99D - TVA Intracommunautaire : FR17827450289 - RCS : 827450289 00018
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AVELIN, le 22 décembre 2023

Edité à AVELIN, le vendredi 22 décembre 2023

SGRE Service SAS
10 avenue de l'Arche
92400 COURBEVOIE

N°

Adresse du chantier : Mont Bergeron
VAZE FrédéricAffaire suivie par :

07.60.40.14.06
Mail : frederic.vaze@nord-acces-difficiles.fr

Elodie FLEUROT

Tel : 01.41.38.56.75 E-Mail : Elodie.Fleurot@siemensgamesa.com



Management of the file
Work description  960,00

238,001
2

Récapitulatif des travaux

1 198,00

1 198,00

1 198,00

Total HT

Total TTC

Net à payer

Acompte

Total TVA

Offre valable jusqu'au 22/12/2024

Nord Acces Difficiles
3 BIS rue d'Ennevelin - 59710 AVELIN - Tél : 03.20.58.83.58 - Fax : 03.20.58.82.41 - EMail : contact@nord-acces-difficiles.fr

SARL au capital de 150000 euros - SIRET : 82745028900018 - NACE : 43.99D - TVA Intracommunautaire : FR17827450289 - RCS : 827450289 00018
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A .................................................................... Le Bon pour accord

L'Entreprise Le Maître d'Ouvrage

Devis D2312264 -  SGRE Service SAS

Mention manuscrite obligatoire dans le cas où des travaux restent à la charge du Maître d'Ouvrage :

"Les travaux non compris dans le prix convenu qui restent à ma charge s'élèvent à la somme de ...."

22/12/2023

05/02/2024 1 198,00Echéance

Règlement :45j net

Echéancier Montant

AVELIN, le 22 décembre 2023

Montant H.T.



our offers include writing & providing a risk analysis, operating procedures.
Our staff also has all the necessary training certificates for the position of rope technician and 
training required on site as well as a control sheet for their up-to-date equipment (attestation on 
request).
Night Time Surcharge: X1.5
Saturday increase: X1.25
Sunday and public holidays: X2
The waiting hours due to the customer (independent of NAD) of a team of two cordists, excluding 
equipment, will be charged at the hourly rate of 105€ HT. In the event, or this service would be 
cancelled for a reason independent of NAD a minimum billing of 420€/day and per technician will be 
applied.
Following the request for a planning of a project by the customer (following constraints such as 
technical stoppages or other), if the weather conditions are unfavourable that day, the estimate will 
be invoiced in its entirety.
Any cancellation by the customer within the 5 days preceding the intervention may give rise to the 
application of a penalty of 20% of the amount of the programmed service.
any cancellation on the day of the intervention or within 24 hours, or in the event of impossibility of 
service due to a cause attributable to the client, will give rise to a flat-rate invoice from NAD equal to 
100% of the amount of the service cancelled or to be reprogrammed.
NAD benefits are covered by the AXA insurance company.
RC Contract No. 6092162804
Death Liability Contract Number: 7485595004
Payment 45 days from invoice date.
A purchase order must be sent to us before work begins.
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